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Background 
The Passaic River Community Advisory Group (CAG) understands that there are several 
available technologies for decontaminating sediments. Sediment washing and thermal treatment 
technologies were previously tested using small amounts of Passaic River sediments and these 
continue to be the most viable options. The CAG feels strongly these previous tests do little to 
provide the knowledge needed to select these technologies for full-scale application. Few of the 
technologies under consideration have been used in full-scale application, much less on similar 
sediments and conditions to the Passaic. In addition, Newark is already burdened by significant 
sources of historical and current contamination, and we would need to look very closely at the 
air pollution ramifications of any thermal treatment technology. As such, we welcome the chance 
to gain further insight and information that would be available from the proposed pilot testing of 
materials from river mile 10.9. However, The Passaic River CAG would not be comfortable with 
simply relying on vendor reports and endorsements, or the ultimate conclusions of the CPG. 

Desired Technical Assistance 
The Passaic River CAG would like to have access to one or more independent technical experts 
who are not associated with the specific vendors or technologies being evaluated to provide an 
independent analysis of the strengths and limitations of sediment washing, thermal treatment 
and any other viable technologies and provide an evaluation and recommendations directly to 
the CAG. Technologies to review would include, but not be limited to, technologies proposed by 
vendors that respond to the bench and pilot scale test opportunities at River Mile 10.9, to 
include the "Cement Lock" process (Volcano Properties, LLC) and the Biogenesis process. 

Technical review experts will require demonstrable expertise in the cleanup of contaminated 
sediment including air quality monitoring, organic contaminant chemistry and preferably, 
environmental engineering. 

We envision that this technical review will be conducted in two parts: 1) an overall assessment 
of the range of available and viable technologies that could be applicable to cleanup of the 
Passaic, and 2) a detailed evaluation of available bench, pilot, and full-scale treatment results 
and a side-by-side analysis of feasible technologies. 

Proposed Tasks in the Phase I Assessment 
1. Identify the full range of available reports, studies, and information that describe 

sediment decontamination technologies, processes, construction, waste streams, etc. of 
the decontamination technology(ies). Provide a very brief description of each report and 
its potential value as a resource in the evaluation of the technology selection on the 
Passaic. 

2. Identify and briefly describe all available sediment treatment technologies that are 
potentially applicable to the Passaic cleanup, status of development, where they have 
been used before, and their historical effectiveness, 
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Proposed Tasks in the Phase II Technical Analysis 
1. Review and summarize results of the sediment decontamination bench scale and/or pilot 

tests conducted by the Cooperating Parties Group for River Mile 10.9 sediment removal 
action in Lyndhurst, New Jersey. Identify the strengths and weaknesses of the results as 
pertaining to their usefulness in making a final technical selection. 

2. Identify any sediment decontamination vendor permits and/or construction plans for 
decontamination facilities in the Newark Bay/Passaic River region, if available. 

3. Review the reports identified in Phase I as most relevant to the Passaic River cleanup 
and identify the key lessons learned they provide in consideration of a final remedy, 

4. Using information contained in the reviewed reports, along with results from any 
bench/pilot scale projects and full-scale applications, identify all sediment treatment 
technologies that should be considered for treatment at the Passaic River and assess 
the capacity of each one to scale up to handle the potential volume of sediment for the 
Passaic River cleanup. Prepare a summary report that compares the technologies 
(preferably in a side-by-side type of comparison), provide the following information at a 
minimum and clearly identify any gaps where data is missing or insufficient to make such 
determinations: 
• The potential for the technology to handle the volume and characteristics of the 

contaminated sediments in the Passaic River 
• Processing time and any key parameters or conditions that could affect the time or 

ability for the technology to succeed 
• Key logistical needs of the technology (including any unique transportation, 

equipment, and acreage for the decontamination facility(ies)) 
• Time and other important considerations for mobilization and demobilization 
• Listing of potential emissions and by-products of each technology, including air 

pollution considerations and effectiveness of controls, percent volume that can be re­
used, percent volume that requires disposal at both municipal and hazardous waste 
disposal facilities 

• Identify any beneficial end-products that are produced and their commercially viability 
• Make a recommendation on the overall suitability of each decontamination 

technologies to treat Passaic River sediments, and any important issues that should 
be considered in the remedy selection process. 
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Attachment 1. Potential Reports for Review 

The CAG expects that technical experts hired will have a wide range of experience and 
knowledge regarding available technologies and the range of information available that may be 
useful in evaluation and assessment of these technologies. As a starting point, the CAG offers 
the following reports that have been brought to our attention that may be included in the Phase I 
Assessment and ultimately the Phase II Technical Review. 

Most Recent Relevant Reports 
• Estes, T.J., V.S. Magar, D.E. Averett, N.D. Soler, T. E. Myers, E.J. Glisch and D.A. 

Acevedo. 2011. Mass Balance, Beneficial Use Products, and Cost Comparisons of Four 
Sediment Treatment Technologies Near Commercialization. U.S. Army Corps of 
Engineers, Engineer Research and Development Center. ERDC/EL TR-11-1. March 
2011. 

• BioGenesis Enterprises, Inc. 2011. Approach to Sediment Decontamination for Lower 
Passaic River Using the BioGenesis Sediment Decontamination Technology. July 15, 
2011. 

• BioGenesis Washing BGW, LLC. 2009. Demonstration Testing and Full-Scale 
Operation of the Biogenesis Sediment Decontamination Process, Final Report. 
December 17, 2009. 

• Tetra Tech, Inc. 2011. Summary of Project and Design Updates for Cement-Lock 
Technology Manufacturing Plant. Memorandum from S. McGee, Tetra Tech to A. 
Hendricks, Volcano Partners. November 30, 2011. 

• Gas Technology Institute. 2008. Cement-Lock Technology for Decontaminating 
Dredged Estuarine Sediments, Final Project Report. November 2008. 

• Endesco Clean Harbors, LLC. 2008. Sediment Decontamination Demonstration 
Program- Cement-Lock Technology, Final Report: Phase II Demonstration Tests with 
Stratus Petroleum and Passaic River Sediments. July 2008. 

• Gas Technology Institute. 2008. Cement-Lock Technology for Decontaminating 
Dredged Estuarine Sediments, Topical Report on Beneficial Use of Ecomelt from 
Passaic River Sediment at Montclair State University, New Jersey. April 2008. 

• Biogenesis ltalia, LLC, MHW Americas, Inc., and Jan de Nul, N.V. 2005. Pilot Scale 
Demonstration Project of the BiogenesisSM Sediment Decontamination Process, 
Autorita Portuale di Venezia, Porto Marghera, Venice, Italy. Springfield, VA. 

Additional Reports that May Contain Important Information 
• Endesco Clean Harbors, LLC. 2006. Sediment Decontamination Demonstration 

Program: Cement-Lock Technology Phase I Pilot Test, Final Report. August 2006. 
• Endesco Clean Harbors, LLC. 2007. Sediment Decontamination Demonstration 

Program -Cement-Lock Technology, Topical Report: Phase II - Equipment 
Modifications and Confirmation Test with Sediment from the Stratus Petroleum Site. 
October 2007. 

• Gas Technology Institute and Endesco Clean Harbors, LLC. 2007. Technical 
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Memorandum, Cement-Lock Technology for Decontaminating Dredged Estuarine 
Sediments: Phase II- Demonstration-Scale Project. November 2006-March 2007. 

• Gas Technology Institute. 2008. Memorandum, Cement-Lock Update. March 27, 2008. 
• Biogenesis Enterprises, Inc., and Roy F. Weston, Inc. 1999. BiogenesisSM Sediment 

Washing Technology Full Scale, 40 yd3/hour, Sediment decontamination Facility for the 
NYINJ Harbor Region. Final Report on the Pilot Demonstration Project. Springfield, VA. 
Submitted to Brookhaven National Laboratory, Upton, 

• NY. 
• BioGenesis Enterprises, Inc. 2008. BiogenesisSM Sediment washing Technology, 

Bench Scale Treatability Study Report Housatonic River-Rest-of-River Site. Springfield, 
VA. Final report to ARCADIS, Syracuse, NY. 

• Rowe, M.D., R. C. Klein, and K. W. Jones. 1999. Preliminary evaluation of potential 
occupational and public health impacts of sediment decontamination facilities for New 
York/New Jersey Harbor. Upton, NY: US Department of Energy Brookhaven National 
Laboratory. 
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